BID SUMMARY

MERCY/ CALDERON INTERSECTION TRAFFIC CALMING IMPROVEMENTS
PROJECT 13-23

BID OPENING DATE: WEDNESDAY, JUNE 5, 2013

RANK CONTRACTOR TOTAL BID

ENGINEER'S ESTIMATE| $  108,190.00

1 JJR Construction Inc. *

$ 114,690.00
2 Sposeto Engineering Inc.

$ 136,954.00
3 Wattis Construction

$ 143,130.00

4 Ray's Electric
$  149,495.00

5 J.A. Gonsalves & Son

$ 191,401.75

* Apparent Low Bidder
Contractor's License Status: Current & Active
Contractor's City Business License Status Current
Summary Prepared By: Jaspreet Mangat



BID SUMMARY DETAILS

MERCY/CALDERON INTERSECTION TRAFFIC CALMING IMPROVEMENTS
PROJECT 13-23

Engineer's Estimate JJR Construction Inc. Sposeto Engineering Wattis Construction Ray's Electric J.A. Gonsalves
ITEM DESCRIPTION QTY | UNIT |UNIT PRICE| TOTAL |UNITPRICE| TOTAL ([UNITPRICE| TOTAL |UNIT PRICE[ TOTAL |UNITPRICE| TOTAL [UNITPRICE| TOTAL
1 |Mobilization and Demobilization 1 LS $ 7,500 | $ 7500 |$ 1,999.75 (% 1,999.75 | $ 1,800 | $ 1,800 | $ 12,612 [ $ 12,612 [ $ 5,500 | $ 5500(|% 7,500.00|% 7,500.00
2 |Traffic Control and General Safety Measures 1 LS $ 5,000 | $ 5,000 | $ 7,000 | $ 7,000 | $ 16,000 | $ 16,000 | $ 7120 | $ 7120 | $ 5,500 | $ 55001% 7500.00|% 7,500.00
3 |Construction Staking and Project Layout 1 LS $ 2,500 | $ 2,500 | $ 4,000 | $ 4,000 | $ 4,600 | $ 4,600 | $ 4,480 | $ 4,480 | $ 5,000 | $ 5000(% 7,500.00|% 7,500.00
4 |Temporary Drain Inlet Protection 1 IS |$ 300 | $ 300 | $ 1,000 | $ 1,000 | $ 1,100 | $ 1,100 | $ 700 | $ 700 | $ 500 | $ 500 ($ 2,100.00|$ 2,100.00
5 |Demolition 1 LS $ 2,000 | $ 2,000 | $ 9,100 | $ 9,100 | $ 3,000 | $ 3,000 | $ 6,925 | $ 6,925 | $ 3,000 | $ 3,000 [ $ 19,500.00 | $ 19,500.00
6 |Remove Asphalt concrete 1,575 SF $ 3% 4725 | $ 3751% 590625 (% 41% 6,300 | $ 3% 4725 | $ 8% 12,600 | $ 3.00|$% 4,725.00
7 |Remove Existing Sidewalk and Curb Ramps 1,280 SF $ 7% 8,960 | $ 3.751% 4,800.00 | $ 41% 5120 | $ 41% 4,608 | $ 8% 10,240 | $ 400|% 5,120.00
8 |Remove Existing Curb and Gutter 265 LF |$ 121 $ 3,180 | $ 111 $ 2915 $ 9($% 2,385 [ $ 181 % 4717 | $ 151 % 3975 | $ 15.00 [ $ 3,975.00
9 |Install Sidewalk 1,250 SF $ 10 | $ 12,500 | $ 71% 8,750 | $ 91% 11,250 | $ 91% 10,925 | $ 16 | $ 20,000 | $ 11.95 | $ 14,937.50
10 |Install Curb Ramps 6 EA |$ 2,500 | $ 15,000 | $ 1,887.00 | $ 11,322.00 | $ 1,900 | $ 11,400 | $ 2,275 | $ 13,650 | $ 2,500 | $ 15,000 | $ 4,155.00 | $ 24,930.00
11 |Install Curb and Gutter 175 LF $ 30 | $ 5,250 | $ 32 1% 5,600 | $ 411 $ 7175 | $ 491 $ 8,575 | $ 35 (% 6,125 | $ 69.95 [ $ 12,241.25
12 |Install 8" Extruded Median Curb 120 LF $ 25| $ 3,000 | $ 91% 1,110 | $ 311 % 3,720 | $ 321% 3,840 | $ 20 $ 2,400 | $ 38.00 [ $ 4,560.00
13 |Hot-Mix Asphalt 12| TON | $ 300 | $ 3,600 | $ 276 | $ 3312 | $ 235 | $ 2,820 [ $ 325 | $ 3,900 | $ 250 | $ 3,000 | $ 555.00 | $ 6,660.00
14 |Install Detectable Warning Surface 96 SF $ 5(% 480 [ $ 281 % 2,688 [ $ 54 | $ 5184 | $ 331 % 3,168 | $ 251 % 2,400 | $ 88.00 [ $ 8,448.00
15 |Install Interlocking Pavers 790 SF $ 18 | $ 14,220 | $ 17 | $ 13,351 [ $ 24| $ 18,960 | $ 23 1% 18,170 | $ 18| $ 14,220 | $ 28.00 | $ 22,120.00
16 Remove Existing Drain Inlet Grates and | EA
Replace with New $ 500 | $ 1,000 | $ 1,500 | $ 3,000 | $ 1,500 | $ 3,000 | $ 1,040 | $ 2,080 | $ 1,500 | $ 3,000$ 1,750.00|$ 3,500.00
17 |Install Striping and Pavement Markings 1 IS [$ 5,000 | $ 5000|%$ 15000]|%$ 15000|$% 18,000|$ 18,000|% 16915|$% 16915|$ 18500($ 18500 | $ 16,500.00 | $ 16,500.00
18 |Relocate Signs 2 EA $ 150 | $ 300 | $ 220 | $ 440 | $ 265 | $ 530 | $ 200 | $ 400 | $ 235 | $ 470 | $ 700.00 [ $ 1,400.00
19 |Install R1-6 Signs 4 EA $ 300 | $ 1,200 | $ 330 | $ 1,320 | $ 400 | $ 1,600 | $ 300 | $ 1,200 | $ 565 | $ 2,260 | $ 550.00 | $ 2,200.00
20 |Install S1-1 and W16-7P Signs on Single Post 2 EA $ 400 | $ 800 | $ 363 | $ 726 | $ 430 | $ 860 | $ 330 | $ 660 | $ 315 | $ 630 | $ 650.00 | $ 1,300.00
21 |Remove and Relocate Benchmark 1 IS [$ 1,500 | $ 1,500 | $ 1,000 | $ 1,000 | $ 1,800 | $ 1,800 | $ 3,410 | $ 3,410 | $ 5,000 | $ 5000($ 3,810.00|$% 3,810.00
22 |Install 3" Topsoil 35 SF $ 5(8% 175 | $ 10| $ 350 | $ 10| $ 350 | $ 10| $ 350 | $ 5% 175 | $ 25.00 | $ 875.00
23 |Construction Contingency Allowance 1 Is ($ 10000($% 10,000($% 10,000(% 10,000|$ 10,000 % 10,000 % 10,000|$ 10,000 $ 10,000 $ 10,000 | $ 10,000.00 | $ 10,000.00
TOTAL $ 108,190 TOTAL $114,690.00 TOTAL $ 136,954.00 TOTAL $143,130.00 TOTAL $149,495.00 TOTAL 191,401.75




LIST OF SUBCONTRACTORS

MERCY/CALDERON INTERSECTION TRAFFIC CALMING IMPROVEMENTS

PROJECT 13-23

WORK TO BE
CONTRACTOR SUBCONTRACTORS PERFORMED
Compass Engineering Striping & Signs
JJR Construction Inc. *
Compass Engineering Signs & Striping
Wattis Construction Euopean Paving Designs Pavers
Kier & Wright Survey
Sposeto Engineering Inc.  [Compass Engineering Striping & Signs
Earth Shelter Developers Pavers
Chrisp Co. Item # 1,2,17 to 20
Ray's Electric Earth Shelter Developers Pavers
Silicon Valley Land Surveying Staking & Benchmark
Compass Engineering Striping
J.A. Gonsalves & Son Earth Shelter Developers Pavers




